STATE OF CALI FORNI A BI' D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PAGE 1
Bl D OPENI NG DATE 09/ 03/ 03 I N BUTTE COUNTY NEAR CHI CO AT 09/ 05/ 03
CONTRACT NUMBER 03- 4A8404 DURHAM PENTZ ROAD CONTRACT CCDE 'F
LOCATI ON 03-BUT-99-23. 9 17 CONTRACT | TEMS
| NSTALL SI GNAL AND LI GHTI NG FEDERAL AID CM.G 6092-(024)E

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 15. 0%

PROPCSALS | SSUED 13 FUND TOTAL HB4AN 590, 000 TOTAL NUMBER OF WORKI NG DAYS 45
NUMBER OF BI DDERS 6 ENG NEERS EST 465, 000. 00 AMOUNT UNDER 124, 538. 00 PERCENT UNDER EST 26. 78
PROGRAM ELEMENTS RI P
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 340, 462. 00 5 CLAYBORN CONTRACTI NG GROUP | NC 530 268-9512
00565144
10556 COMBI E ROAD FAX 530 268-9524
AUBURN CA 95602-8908
2 371,778.50 3 RI CHARD A HEAPS ELECTRI CAL 916 386- 8857
CONTRACTOR | NC 00472728
8909 FLORI N ROAD FAX 916 386-1354
SACRAMENTO CA 95829
3 403, 991. 10 4 STEI NY AND COVPANY | NC 707 552-6900
00161273
P O BOX 3008 FAX 707 554-6347
VALLEJO CA 94590
4 494, 986. 00 2 TENNYSON ELECTRI C I NC 925 606-1038
00717998
7275 NATI ONAL DRI VE FAX 925 606- 7656
LI VERMORE CA 94550
5 496, 109. 00 6 PROFESSI ONAL CONSTRUCTI ON 925 945-1052
SERVI CES 00733742
P O BOX 23697 FAX 925 945-1738

PLEASANT HI LL CA 94523



03-4A8404
03- BUT-99- 2
09/ 03/ 03

601, 500. 00

1

PRI SM ENG NEERI NG | NC

233 BRI GGS ROAD
HOLLI STER CA 95023

Bl D245
PAGE 2
09/ 05/ 03

831 630- 0257
00769171
FAX 831 630-0469



03-4A8404 Bl D245

03- BUT-99- 2 PAGE 3

09/ 03/ 03 09/ 05/ 03
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 CENTERLI NE STRI PI NG ITEMS 7, 8 AND 10 THRU 16
ELK GROVE CA
MARTI N BROTHERS | TEMS 5 AND 9 ( PARTI AL)
RANCHO CORDOVA CA
TRAFFI C SOLUTI ONS | TEMS 4 AND 5 ( PARTI AL)

REDDI NG CA



03-4A8404
03- BUT-99- 2
09/ 03/ 03

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 4

09/ 05/ 03
LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

CENTERLI NE STRI PI NG
ELK GROVE CA

MARTI N BROTHERS
RANCHO CORDOVA CA

PRO LI NE EXCAVATI ON
G LROY CA

STATEW DE SAFETY AND SI GNS
NI POMO CA

TRAFFI C SOLUTI ONS | NC
REDDI NG CA

Bl DDER | D NAME AND ADDRESS

SI GNI NG AND STRI PI NG

TRAFFI C CONTROL AND ASPHALT CONCRETE OPEN GRADE ( PARTI AL)

BORI NG

PORTABLE CHANGEABLE MESSAGE SI GNS

CONSTRUCTI ON AREA SI GNS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

APPLY A LI NE
REDDI NG CA

DI AZ
SAN JOSE CA

EVERREST ENVI RONMVENTAL
UPLAND CA

MARTI N BROTHERS
RANCHO CCRDOVA CA

STATEW DE SAFETY AND SI GNS
FAI RFI ELD CA

STRI PI NG

BORI NG

WATER POLLUTI ON CONTRCL PLAN

ASPHALT CONCRETE

CONSTRUCTI ON AREA SI GNS



03-4A8404 Bl D245
03- BUT-99- 2 PAGE 5
09/ 03/ 03 09/ 05/ 03
L ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 DI AZ CORPORATI ON TRAFFI C CONTROL, EXCAVATI ON, SI GNI NG AND STRI PI NG ( PARTI AL)
SAN JOSE CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
06 CENTERLI NE STRI PI NG ITEMS 7, 8 AND 10 THRU 16
ELK GROVE CA
MARTI N BROTHERS CONSTRUCTI ON | NC | TEM 8
RANCHO CCRDOVA CA
MURELCO ELECTRI C | TEM 17 ( PORTI ON)
PO NT RI CHMOND CA
STATEW DE SAFETY AND SI GNS | TEM 4
NI POMO CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 RON HALE CONSTRUCTI ON | NC PAVI NG

12827 NEWION ROAD
REDDI NG CA 96003

THOVAS AND PRATT
1564 A FI TZGERALD DRI VE
PI NOLE CA 94564

TRAFFI C CONTROL ( PARTI AL)



03-4A8404 Bl D245

03- BUT- 99- 2 CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
09/ 03/ 03 09/ 05/ 03
| TEM | TEM UNIT OF ESTI MATED
NO CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AVOUNT
1 071325 TEMPORARY FENCE ( TYPE ESA) M 190 10. 00 1, 900. 00
2 074017 PREPARE WATER POLLUTI ON CONTROL LS LUVP SUM 100. 00* 100. 00
PROGRAM
3 074020 WATER POLLUTI ON CONTROL LS LUVP SUM 2, 000. 00* 2,000. 00
4 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUVP SUM 2, 250. 00* 2, 250. 00
5 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUVP SUM 25, 000. 00* 25, 000. 00
6 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUVP SUM 8, 000. 00* 8, 000. 00
7 150713 REMOVE PAVEMENT MARKI NG MR 90 28. 00 2,520.00
8 150742 REMOVE ROADSI DE SI GN EA 7 80. 00 560. 00
9 390106 ASPHALT CONCRETE ( OPEN GRADED) TONN 560 87. 50 49, 000. 00
10 566011 ROADSI DE SI GN - ONE POST EA 4 185. 00 740. 00
11 566012 ROADSI DE SI GN - TWD POST EA 2 400. 00 800. 00
12 568001 I NSTALL SI GN ( STRAP AND SADDLE BRACKET EA 8 80. 00 640. 00
METHOD)
13 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG MR 130 63. 00 8, 190. 00
14 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 2,420 . 80 1, 936. 00
15 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 60 3.00 180. 00
16 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 91 5. 00 455. 00
17 860301 SI GNAL AND LI GHTI NG LS LUVP SUM 236, 191. 00* 236, 191. 00

TOTAL 340, 462. 00
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03-4A8404

03- BUT-99- 2 SUMMARY OF REMA
09/ 03/ 03
SECOND THI RD
BI D AMOUNT Bl D AMOUNT

7.90 1501. 00 11. 00 2090

920. 00* 920. 00 1, 000. 00* 1000

2, 500. 00* 2500. 00 1, 000. 00~ 1000

2, 250. 00* 2250. 00 4, 000. 00* 4000

10, 500. 00* 10500. 00 5, 000. 00* 5000

5, 600. 00* 5600. 00 1, 000. 00* 1000

27.50 2475. 00 42. 00 3780

80. 00 560. 00 120. 00 840.

87.50 49000. 00 90. 00 50400

185. 00 740. 00 300. 00 1200

400. 00 800. 00 600. 00 1200

80. 00 640. 00 80. 00 640

62.75 8157. 50 42. 00 5460

.80 1936. 00 2.10 5082

3.00 180. 00 3.10 186.

5. 00 455. 00 6. 10 555.

283, 564. 00* 283564. 00 320, 558. 00* 320558

371, 778.50 403, 991. 10

N

N G

Bl DDERS
FOURTH
Bl D AMOUNT

30. 00 5700
1, 500. 00* 1500
2, 500. 00* 2500
4, 000. 00* 4000
12, 000. 00~ 12000
4, 500. 00* 4500
50. 00 4500
100. 00 700
95. 00 53200
300. 00 1200
600. 00 1200
100. 00 800
40. 00 5200
3.00 7260
3.00 180
6. 00 546.
390, 000. 00* 390000
494, 986. 00

Bl D245
PAGE 7
09/ 05/ 03
FI FTH
Bl D AMOUNT
20. 00 3800
1, 680. 00* 1680
3, 990. 00~ 3990
4, 180. 00* 4180
21, 280. 00* 21280
8,512. 00* 8512
35.00 3150
100. 00 700
134. 00 75040
231. 25 925
500. 00 1000
100. 00 800
79. 00 10270
1.00 2420
3.75 225
7.00 637.
357, 500. 00* 357500
496, 109. 00



03-4A8404 Bl D245

03- BUT-99- 2 SUMMARY OF REMAI NI NG BI DDERS PAGE 8
09/ 03/ 03 09/ 05/ 03
| TEM SI XTH
BI D AMOUNT

1 125. 00 23750. 00

2 2,500. 00* 2500. 00

3 7, 500. 00* 7500. 00

4 5, 200. 00* 5200. 00

5 45, 000. 00* 45000. 00

6 15, 000. 00* 15000. 00

7 50. 00 4500. 00

8 300. 00 2100. 00

9 125. 00 70000. 00
10 250. 00 1000. 00
11 350. 00 700. 00
12 500. 00 4000. 00
13 75. 00 9750. 00
14 7.00 16940. 00
15 15. 00 900. 00
16 10. 00 910. 00
17 391, 750. 00* 391750. 00

_|
9

601, 500. 00



